
  

 

 

August 21, 2009 
 

REQUEST FOR PROPOSAL 
TRANSIT PERFORMANCE MONITORING PROGRAM 

Letter of Invitation 
 
Dear Consultant: 
 
The Metropolitan Transportation Commission (MTC) is the regional transportation 
planning and funding agency for the nine-county San Francisco Bay Area MTC is 
issuing this Request for Proposal (RFP) for the Transit Performance Monitoring 
Program.  The resulting contract will have a three year term, from approximately 
October 28, 2009 through October 31, 2011. The Transit Performance Monitoring 
Program includes Transportation Development Act (TDA) performance audits, the 
Regional Measure 2 (RM2) program performance review, and other performance 
review professional services.   
 
This letter, together with its enclosures, comprises the formal RFP for these projects.  
Responses to this RFP should be submitted in accordance with the instructions stated 
herein.   
 

Proposal Due Date 

Interested firms must submit one (1) original, and four (4) copies of their proposal, by 
4:00 p.m., Wednesday, September 16, 2009.  Proposals received after this date and time 
will not be considered.  
 
Proposals will be considered firm offers to enter into a contract and perform the work 
described in this RFP for a period of sixty (60) days from the date of submittal.   
 

MTC Point of Contact 

Proposals and all inquiries relating to this RFP shall be submitted to the Project 
Manager at the address shown below.  For telephone inquiries, call (510) 817-5869, 
Fax: (510) 817-5848; E-mail inquiries may be directed to <cverdin@mtc.ca.gov>. 
 

Christina Verdin, Transit Coordinator 
Metropolitan Transportation Commission 

Joseph P. Bort MetroCenter 
101 Eighth Street 

Oakland, CA 94607-4700 
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The MTC Project Manager is the sole source of contact for inquiries related to this RFP.    
Proposers for this project are requested not to contact the operators for information regarding 
performance audits or this RFP.   

Scope of Work, Schedule and Budget 

A preliminary scope of work is set out in Appendix A, which describes the specific tasks and 
deliverables under this RFP.  
 
The contract resulting from this RFP will have the term of three years, beginning in October 2009.  The 
audits of the transit operators, along with the audit of MTC, are divided into three parts, as follows:  
 

Part 1 – Transportation Development Act (TDA) Triennial Audits – California Public 
Utilities Code Section 99246 requires that transportation planning agencies, such as 
MTC, designate independent entities to conduct performance audits of their activities and 
of the activities of each transit operator to whom they allocate funds under Article 4 of 
the Transportation Development Act (TDA).  These audits are required triennially and 
are to be submitted to the State of California.  For this part of the work scope, the 
consultant shall be expected to conduct the required TDA performance audits of MTC 
activities and of the activities of each transit operator to whom MTC allocates funds 
under Article 4 of the TDA.  The purpose of the audits is to systematically evaluate the 
efficiency, effectiveness, and economy of the operation of the entity being audited.   
 
Part 2 - Regional Measure 2 Program Performance Review (RM2) – For this part of the 
work scope, the consultant shall be expected to perform a performance measure analysis 
of transit operations projects that are identified in the Regional Traffic Relief Plan of 
Regional Measure 2. 

 
Part 3 – Other Performance Review Professional Services – For this part of the work 
scope, the consultant may be asked to assist in the following types of services, including 
but not limited to: peer group performance and/or cost comparison; best practice review 
and synthesis for transit efficiency; independent assessment of cost reform options and 
review of current standards, goals, and objectives; recommendations on region-wide 
performance metrics; or recommendations on specific projects or progress in 
implementing Productivity Improvement Program Projects. 

 
A budget not to exceed $650,000 has been established, broken down as follows: 

• For the TDA performance audit work, the estimated budget for each of the three years of 
the proposed contract is $65,000 in year one, and $60,000 in years two and three, for a 
total of $185,000; 

• For the RM2 Operating Program performance review work, the estimated budget for each 
of the three years is $55,000 for a total of $165,000; and 

• For the Other Performance Review Professional Services task, the total estimated budget 
is $300,000.   
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Proposer’s Conference and Requests for Exceptions 

A proposer’s conference will be held at 10:00 a.m. on Monday, August 31, 2009 in the MTC 3rd 
Floor Fishbowl Conference Room, at 101 Eighth Street, Oakland (across from the Lake Merritt 
BART Station).   
 
Any requests for clarification, or questions regarding RFP requirements, or requests for 
exceptions to or modifications of RFP provisions must be received by MTC no later than 
Wednesday, September 2, 2009 to guarantee response or consideration.  Proposers are required 
to submit such requests on the form provided in Appendix E, Requests for Exceptions or 
Modifications.  Contact the MTC Project Manager for an electronic copy of Appendix E. 
 
Notice of Addenda 

Any addenda to this RFQ that may be issued by MTC will be posted at 
http://www.mtc.ca.gov/jobs/; it is the proposer’s responsibility to check for addenda to this RFP 
and comply with new or revised requirements that may be stated therein.   
 

Conflict of Interest Policy 

A conflict of interest in the performance audits contract may exist if, on the date of issuance of 
this RFP, the proposer has a current or pending contract or subcontract with the entity to be 
audited or its governing body.  

If a Consultant wishes to submit a proposal but has a current or pending contract or subcontract 
with one or more of the operators to be audited (or MTC), the Consultant must fully delegate the 
individual audit to a subcontractor who does not have a conflict of interest with the entity being 
audited.  In the event that this is done, the consultant shall have no review authority over the 
subject matter of the audit.  If a Consultant has an existing or pending contract with MTC, it 
cannot be considered as a prime contractor for this audit contract.  
 
Additional information concerning MTC’s conflict of interest policy for performance audits is 
detailed in Section III of the RFP. 
 

Proposal Evaluation 

Proposals will be evaluated in accordance with the evaluation factors listed in Section V, 
Proposal Evaluation of the RFP.  Interviews/Discussions, if held, will occur on Friday, 
September 25, 2009.  The contract, if awarded, will be firm fixed price, with payments made on 
the basis of receipt by MTC of satisfactory deliverables. 
 
MTC reserves the right to accept or reject any or all proposals submitted, waive minor 
irregularities in proposals, request additional information or revisions to offers, and to negotiate 
with any or all proposers.  Any contract award will be to the firm or team that presents the 
proposal that, in the opinion of MTC, is the most advantageous to MTC, based on the evaluation 
criteria in Section V.   
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Consultant Selection Timetable 

The schedule for the Consultant selection process is as follows: 
Monday, August 31, 2009, 
10:00 A.M.  

Proposers’ Conference 

Wednesday, September 2, 2009 Closing Date for receipt of requests for 
clarifications/exceptions 

Wednesday, September 9, 2009 Closing date for protest of RFP provisions (see RFP 
Section VI.E) 

Wednesday, September 16, 2009, 
4:00 PM. 

Closing Date and Time for receipt of proposals 

Friday, September 25, 2009  Interviews/Discussions (if necessary)  

Thursday, October 1, 2009 Closing Date for receipt of Best and Final Offers (if 
necessary) 

Wednesday, October 14, 2009  MTC Administration Committee Review 

Wednesday October 28, 2009 
(approximate) 

Execution of Consultant Contract 

 

General Conditions 

All materials submitted by proposers are subject to public inspection under the California Public 
Records Act (Government Code § 6250 et seq.), unless exempt.  
 
A synopsis of MTC’s contract provisions is enclosed for your reference as Appendix D.  If a 
proposer wishes to propose a change to any standard MTC contract provision, the provision and 
the proposed alternative language must be submitted prior to the closing date for receipt of 
requests for clarifications/exceptions listed above.  If no such change is requested, the consultant 
will be deemed to accept MTC’s standard contract provisions.  
 
The selected Consultant will be required to maintain insurance coverage, during the term of the 
contract, at the levels described in Appendix D-1.  Each policy or policies shall include MTC as 
additional insureds and an endorsement providing that such insurance is primary insurance and 
no insurance of MTC will be called on to contribute to a loss.  Requests to change MTC’s 
insurance requirements should be submitted on or prior to the closing date for receipt of requests 
for clarifications/exceptions listed above.  MTC will review the requests and issue an addendum 
if material changes requested by a prospective proposer are acceptable. Objections to MTC 
determinations on requests to change insurance requirements must be brought to MTC’s 
attention no later than the date for protesting RFP provisions listed above.  If such objections are 
not brought to MTC’s attention consistent with the protest provisions of this RFP, compliance 
with all material insurance requirements will be assumed. 
 





 

 

 
 
 
 

REQUEST FOR PROPOSAL 
 
 
 

to the 
 
 
 

METROPOLITAN TRANSPORTATION COMMISSION 
 
 
 

for the 
 
 
 

TRANSIT PERFORMANCE MONITORING PROGRAM 
 
 
 
 
 
 
 
 
 

August 21, 2009 
 

Metropolitan Transportation Commission 
Joseph P. Bort MetroCenter 

101 Eighth Street 
Oakland, CA 94607-4700



 

 

TABLE OF CONTENTS 
 

I. BACKGROUND ................................................................................................................................................1 

II. SCOPE OF WORK, SCHEDULE AND BUDGET ........................................................................................1 

III. CONFLICT OF INTEREST POLICY – TDA AUDITS ...........................................................................2 

IV. FORM OF PROPOSAL ...............................................................................................................................3 
A. Transmittal Letter ......................................................................................................................................3 
B. Title Page ...................................................................................................................................................3 
C. Table of Contents.......................................................................................................................................3 
D. Overview and Summary.............................................................................................................................4 
E. Detailed Work Plan for Tasks 1 and 2......................................................................................................4 
F. Qualifications and References ..................................................................................................................4 
G. Description of Current and Pending Contracts with MTC and Operators to be Audited.......................5 
H. Cost Proposal .............................................................................................................................................5 
I. California Levine Act Statement ...............................................................................................................5 

V. PROPOSAL EVALUATION............................................................................................................................5 
A. Initial Evaluation.......................................................................................................................................5 
B. MTC/Proposer Discussions .......................................................................................................................6 
C. Request for Best and Final Offer ..............................................................................................................6 

VI. GENERAL CONDITIONS ..........................................................................................................................7 
A. Limitations .................................................................................................................................................7 
B. Award .........................................................................................................................................................7 
C. Binding Offer.............................................................................................................................................7 
D. Contract Arrangements .............................................................................................................................7 
E. Selection Disputes......................................................................................................................................7 
F. Public Records ...........................................................................................................................................8 

APPENDIX A ..............................................................................................................................................................9 

I. GENERAL..........................................................................................................................................................9 
A.   Implementation Schedule for TDA Triennial Audits ..............................................................................9 
B. Implementation Schedule for the RM2 Operating Program Performance Review ..............................10 
C. Project Deliverables .................................................................................................................................10 

II. SCOPE OF WORK..........................................................................................................................................10 
TASK 1: TDA TRIENNIAL AUDIT OF MTC AND OF THE TRANSIT OPERATORS ....................................................10 

A.  General.........................................................................................................................................................10 
B.  Background for the TDA Triennial Audit of MTC ....................................................................................11 
C.  Background for the TDA Triennial Audit of the Transit Operators .........................................................11 
D.  References and Available Resources ..........................................................................................................11 

Task 1.1 Audit Survey of MTC ................................................................................................................................ 11 
Task 1.2 Detailed Audit of MTC.............................................................................................................................. 12 
Task 1.3 Pre-Audit MTC and Transit Operator Consultation................................................................................... 13 
Task 1.4 TDA Compliance Audit ............................................................................................................................. 13 

TASK 2  REGIONAL MEASURE 2 (RM2) OPERATING PROGRAM PERFORMANCE REVIEW...................................15 
A.  Background for Regional Measure 2 Operating Program Performance Review .....................................15 



 

 

Task 2.1: Review and Monitoring of Transit Operations Performance Measures .......................................................... 16 
TASK 3:  OTHER PERFORMANCE REVIEW PROFESSIONAL SERVICES ...................................................................17 

APPENDIX A-1 - DESCRIPTION OF MTC .........................................................................................................18 
I. Authorities and Responsibilities..............................................................................................................18 
II. MTC Organization...................................................................................................................................19 
III. Documentation Review for MTC Performance Audit .......................................................................20 
IV. External Entities to be contacted................................................................................................................21 

APPENDIX A-2 - SPECIAL CONSIDERATIONS FOR AUDITS OF SMALL OPERATORS ......................22 

APPENDIX A-3 - SAMPLE RM2 OPERATING PROJECT REVIEW REPORT............................................24 

APPENDIX B - COST AND PRICE ANALYSIS FORM .....................................................................................27 

APPENDIX C - CALIFORNIA LEVINE ACT STATEMENT............................................................................29 

APPENDIX D - SYNOPSIS OF PROVISIONS IN MTC’S STANDARD CONSULTANT AGREEMENT ...30 

APPENDIX D-1 - INSURANCE REQUIREMENTS ............................................................................................32 

APPENDIX E - REQUESTS FOR EXCEPTIONS OR MODIFICATIONS ......................................................34 
 
 
 
 
 
 
J:\CONTRACT\Procurements\System Oversight & Eval\RFPs\FY 09-10\Transit Perf Monitoring\Transit Perf Audit 2010.doc 
 



MTC Transit Performance Monitoring Program RFP 
Page 1 

 

 I. BACKGROUND  

A. TDA Performance Audits 
 
California Public Utilities Code Section 99246 requires that transportation planning agencies, 
such as MTC, designate independent entities to conduct performance audits of their activities 
and of the activities of each transit operator to whom they allocate funds under Article 4 of the 
Transportation Development Act (TDA).  The purpose of the audits is to systematically evaluate 
the efficiency, effectiveness, and economy of the operation of the entity being audited. These 
audits are required triennially and are to be submitted to the State of California. 
 
The performance audits will determine if the audited agency has: 
 

• Complied with pertinent laws and regulations; 
• Established goals and objectives for its activities and programs, 
• Developed standards to measure agency performance, 
• Achieved desired program results, and 
• Conducted its activities and utilized its resources in an efficient and economical manner. 

 
MTC and the transit operators are audited in a three-year “round”: over the three year term of the 
proposed contract, the performance of MTC and all of the transit operators receiving TDA 
assistance from MTC will be audited by the selected consultant or team.   
 
B. Regional Measure 2 
 
On March 2, 2004, voters passed RM 2, raising the toll for all vehicles on the seven State-owned 
toll bridges in the San Francisco Bay Area, with auto tolls increasing by $1.00. This extra dollar 
is to fund various congestion-reducing transportation projects within the region making 
improvements to travel in the toll bridge corridors. MTC administers the implementation of RM 
2. The Bay Area Toll Authority (BATA) funds the RM 2 projects and is responsible for 
transferring bridge toll funds to MTC for allocation by the MTC Commission. MTC has 
developed policies and procedures for the administration of the RM2 projects, adopted as MTC 
Resolution 3636. Project sponsors and/or implementing agencies are the responsible agencies for 
making operating decisions on the individual RM2 operating projects.   
 
II. SCOPE OF WORK, SCHEDULE AND BUDGET 

A preliminary scope of work is set out in Appendix A, which describes the specific tasks and 
deliverables under this RFP.  
 
The contract resulting from this RFP will have the term of approximately October 28, 2009 through 
October 31, 2011.   The audits of the transit operators, along with the audit of MTC, are divided into 
three parts, as follows:  
 

Part 1 – Transportation Development Act (TDA) Triennial Audits –For this part of the 
work scope, the consultant shall be expected to conduct the required performance audits 
of MTC activities and of the activities of each transit operator to whom MTC allocates 
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funds under Article 4 of the TDA.  The purpose of the audits is to systematically evaluate 
the efficiency, effectiveness, and economy of the operation of the entity being audited.  
 
Part 2 - Regional Measure 2 Program Performance Review (RM2) – For this part of the 
work scope, the consultant shall be expected to perform a performance measure analysis 
of transit operations projects that are identified in the Regional Traffic Relief Plan of 
Regional Measure 2. 

 
Part 3 – Other Performance Review Professional Services – For this part of the work 
scope, the consultant may be asked to assist in the following types of services, including 
but not limited to: peer group performance and/or cost comparison; best practice review 
and synthesis for transit efficiency; independent assessment of cost reform options and 
review of current standards, goals, and objectives; recommendations on region-wide 
performance metrics; or recommendations on specific projects or progress in 
implementing Productivity Improvement Program Projects. 

 
A budget not to exceed $650,000 has been established, broken down as follows: 

• For the TDA performance audit work, the estimated budget for each of the three years of 
the contract is $65,000 in year one, $60,000 in years two and three, for a total of 
$185,000; 

• For the RM2 Operating Program performance review work, the estimated budget for each 
of the three years is $55,000 for a total of $165,000; and 

• For the Other Performance Review Professional Services task, the total estimated budget 
years is $300,000.   

 
 
III. CONFLICT OF INTEREST POLICY – TDA Audits 

A conflict of interest in the performance audits contract may exist if, at the date of issuance of 
this RFP, the proposer has a current or pending contract or subcontract with the entity to be 
audited or its governing body. 
 
The governing bodies of the entities to be audited are:  the Boards of Directors of the Santa Clara 
Valley Transportation Authority (“VTA”), the Alameda-Contra Costa Transit District (“AC 
Transit”), the San Mateo County Transit District (“SamTrans”), the Bay Area Rapid Transit 
District (“BART”), the Golden Gate Bridge, Highway and Transportation District (“Golden Gate 
Transit”), the Central Contra Costa Transit Authority (“County Connection”), the Western 
Contra Costa Transit Authority (“WestCat”), the Eastern Contra Costa Transit Authority (“Tri 
Delta Transit”), the Livermore/Amador Valley Transit Authority (“LAVTA”), and the Napa 
County Transportation Planning Agency (“The Vine”); the San Francisco Municipal 
Transportation Agency Board of Directors in the case of the San Francisco Municipal Railway 
(“Muni”); the Sonoma County Board of Supervisors in the case of Sonoma County Transit; the 
city councils of the cities of Cloverdale (for “In-City Transit”), Petaluma (for “Petaluma 
Transit”), Santa Rosa (for “City Bus”), Union City (for “Union City Transit”), Benicia (for 
“Benicia Transit”), Fairfield (for “Fairfield-Suisun Transit”), Vallejo (for “Vallejo Transit” and 
“Baylink”), Dixon (for “Readi-Ride”), Rio Vista (for “Delta Breeze”), and Vacaville (for “City 
Coach”); and the Commission of the Metropolitan Transportation Commission.   
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If a Consultant wishes to submit a proposal but has a pending or current contract or subcontract 
with one or more of the operators to be audited, the Consultant must fully delegate the individual 
audit(s) to a subcontractor(s) who does not have a conflict of interest with the entity being 
audited.  In the event that this is done, the Consultant shall have no review authority over the 
subject matter of the audit.  If a Consultant has an existing or pending contract with MTC, it can 
not be considered as a prime contractor for this contract.  
 
The proposer awarded the performance audit contract by MTC may bid on other MTC contracts 
during the three-year term of the contract.  However, the performance audit contract would be 
taken into consideration during the evaluation to determine the potential for an actual or apparent 
conflict of interest between the performance audit contract and the new project the Consultant 
proposes to perform.  Thus, obtaining the performance audit contract may adversely affect a 
firm’s competitive standing in future Consultant selections.   
 
 
IV. FORM OF PROPOSAL 

Proposals should be thorough and complete.  Although no page limitation will be imposed, 
clarity and terse expression are essential and will be considered in assessing the proposers' 
capabilities. 
 
One (1) original, and four (4) hard copies of each proposal must be received at MTC at the 
address indicated in the Letter of Invitation by 4:00 PM on Wednesday, September 16, 
2009.  Proposals received after this date and time will not considered. 
 
In furtherance of MTC's resource conservation policy, proposers are asked to print 
proposals back to back and are encouraged to use recycled paper for all proposals and 
reports. 
 
A. Transmittal Letter 
A transmittal letter must be signed by an official authorized to solicit business and enter into 
contracts for the firm.  The transmittal letter should include the name and telephone number of a 
contact person, if different from the signatory.  The transmittal letter should also include a 
statement that the proposal is a binding offer to contract in accordance with the terms of this RFP 
for sixty (60) days. 
 

B. Title Page 
The title page should show the RFP subject, the name of the proposer’s firm, proposer’s mailing 
address, proposer’s telephone number, the name of the proposer’s contact person, and the date. 
 
C. Table of Contents 
The table of contents should include a clear identification of the material by section and page 
number. 
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D. Overview and Summary 
This section should clearly convey the Consultant's understanding of the nature of the work and the 
general approach to be taken. In addition to demonstrating understanding of the role and function of a 
transit operator, the proposal should demonstrate sufficient understanding of the role and function of a 
regional transportation planning agency and metropolitan planning organization and provide on the 
proposed audit team individuals who are knowledgeable of and have experience in auditing the 
performance of this type of organization. 
 
The Overview and Summary should include, but is not limited to, the following: 
 

1. A discussion of the purpose of the project;  
2. A summary of proposed approach; and 
3. The assumptions made in selecting the approach. 

 
E. Detailed Work Plan for Tasks 1 and 2 

1. Discuss how the Consultant will conduct Tasks 1 and 2 of the Program, identify 
deliverables, and propose a preliminary schedule.  The description of the proposed 
approach to performing the project should fully discuss the tasks in sufficient detail to 
demonstrate a clear understanding of the project. The schedule should show the expected 
sequence of tasks, subtasks, and important milestones.  Note: The selected Consultant, in 
consultation with the MTC Project Manager, will develop a final work plan and schedule.  

2. Provide a detailed staffing plan for Tasks 1 and 2 and their subtask.  Identify all staff by 
name and the specific tasks for which each individual will be responsible.  

3. Describe approach to managing resources and quality results, including a description of 
the role of any subcontractors, their specific responsibilities, and how their work will be 
supervised. Describe response mechanisms for dealing with problems and MTC 
concerns. 

 
F. Qualifications and References 

1.  Provide brief resumes (one page maximum) for each key staff person assigned to the 
project, summarizing the individual's training and experience relevant to this project. 
Include resumes for key subcontractor personnel, as well. 

2.  Provide a brief description (one page maximum) of any previous projects similar in size 
and scope to the services requested herein Appendix A, Scope of Work, indicating the 
project title, timing, budget, sponsoring agency and sponsor project manager, and roles 
played by individuals proposed for this project.  Please include the name of the contact 
person, agency for whom the work was performed, telephone number, e-mail, and year 
that the work was done.  References may be checked for one or more of the final 
candidates.  

3.  List any contracts with MTC or any of the audited transit operators entered into by the 
Consultant or any of its subconsultants in the past three years, including a brief 
description of the scope of work, the contract amount, date of execution, and the agency.  
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4.  Provide at least one sample of a written report prepared by key members of the 
Consultant team, identifying the authors. Only one copy is required, and the sample will 
be returned after proposal evaluation, upon request. Reports on projects similar in size 
and scope to the services requested herein Appendix A, Scope of Work, would be 
beneficial. 

 
G. Description of Current and Pending Contracts with MTC and Operators to be Audited 
The proposer shall list any current or pending contracts or subcontracts with MTC, an audited 
transit operator, or the governing board of such operator, as of the date of this RFP. MTC will 
review this information for potential conflicts of interest (See Section III, Conflict of Interest 
Policy, for a description of the prohibited interests). 
 
H. Cost Proposal  
Provide a full description of the expected expenditures of funds for Task 1 and 2 of Appendix A, 
Scope of Work.  The cost proposal should include, but not be limited to, a task budget, a line item 
budget, and billing rates. 
 

1.  The task budget for each task should present a breakdown of hours and expenses by 
subtask and deliverable.  It should identify or refer to key personnel or job descriptions in 
relation to each task to provide a full explanation of the resources committed to the 
project. 

2.  The line item budget should present a breakdown of costs for Tasks 1 and 2 combined by 
cost categories, key personnel and job classifications.  The line item budget should be set 
forth on the Cost and Price Analysis Form attached hereto as Appendix B to this RFP.  A 
line item budget should also be submitted for proposed subconsultants with contracts 
estimated to exceed $25,000. (The Cost and Price Analysis Form is requested for 
evaluation purposes only.  Payment for tasks 1 and 2 will be firm fixed price with 
payment made on the basis of receipt by MTC of satisfactory deliverables.) 

 
3. Fully loaded hourly rates for key personnel, which may be used for payment of task 

orders under Task 3.  Indicate rates over the three year period of the contract.  
 
I. California Levine Act Statement 
Submit a signed Levine Act statement (Appendix C). 
 
J. Insurance 
Submit a signed Insurance Provisions document (Appendix D-1).  
 
 
V. PROPOSAL EVALUATION 

A. Initial Evaluation 
The MTC Project Manager will conduct an initial review of the proposals for general 
responsiveness and inclusion of the items requested in Section IV, Form of Proposal.  Any 
proposal that does not include enough information to permit the evaluators to rate the proposal in 
any one of the evaluation factors listed below will be considered non-responsive.  A proposal 
that fails to include one or more items requested in Section IV, Form of Proposal, may be 
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considered complete and generally responsive, if evaluation in every criterion is possible.  
Responsive proposals will then be evaluated by a panel of MTC staff and representatives from 
the transit operators to be audited, based on the following criteria, in relative order of 
importance: 

 
• Individual project staff and firm qualifications and experience with performance audits, 

particularly transportation agency audits, public transit, transportation planning, and the 
issues and functional area(s) to be analyzed;  

• Understanding of the purpose and requirements of the project and approach to conducting 
and completing the project, including but not limited to: proposed work plans and 
schedules; strategy for managing resources, including subcontractors' personnel and 
project output; and approach to dealing with project challenges or obstacles;  

• Resource allocation (personnel and expenditures), in terms of quality and quantity, to key 
tasks, including the hours and appropriateness of personnel assigned to each task; 

• Cost effectiveness; and 
• Writing ability.  

 
Following the initial evaluation, the panel may elect to recommend award of the contract to a 
particular proposer, or may enter into discussions with a “short list” of proposers, consisting of 
those proposers reasonably likely, in the opinion of the panel, to get the award.  
 
B. MTC/Proposer Discussions 
The purpose of discussions with “short-listed” proposers will be to identify proposers’ specific 
deficiencies and/or weaknesses in their proposals, and to provide the proposer the opportunity to 
consider possible approaches to alleviating or eliminating them.  Discussions may take place 
through written correspondence and/or face to face.  The proposer’s team leader, as well as other 
key personnel identified by the evaluation panel, will be expected to participate in any interviews 
or discussions.   
 
MTC reserves the right not to convene oral interviews or discussions and to make an award on 
the basis of initial proposals.  Accordingly, each initial proposal should be submitted on the most 
favorable terms from a price and a technical viewpoint.   
 
C. Request for Best and Final Offer 
If discussions are held, MTC will give the proposers on the “short-list” the opportunity to revise 
their written proposals to address the concerns raised during discussions through issuance of a 
Request for Best and Final Offer (BAFO).  A proposer shall be prepared to submit its BAFO in 
accordance with the procurement schedule in the letter of invitation.  Following the receipt of the 
BAFOs, the evaluation panel will re-evaluate the proposals, as revised, against the evaluation 
criteria.  The evaluation panel will then recommend a proposer to the Executive Director. If 
approved by the Executive Director, the recommendation will be presented to the MTC 
Administration Committee for approval. 
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VI. GENERAL CONDITIONS 

A. Limitations 
This RFP does not commit MTC to award a contract or to pay any costs incurred in the 
preparation of a proposal in response to this RFP. 
 
B. Award 
Any award made will be to the Consultant whose proposal is most advantageous to MTC based 
on the evaluation criteria outlined above.  MTC reserves the right to accept or reject any and all 
submitted proposals, to waive minor irregularities, and to request additional information from the 
proposers at any stage of the evaluation.  
 
C. Binding Offer 
A signed proposal submitted to MTC in response to this RFP shall constitute a binding offer 
from Consultant to contract with MTC according to the terms of the proposal for a period of 
sixty (60) days after the date of submission, which shall be the date proposals are due to MTC.   
 
D. Contract Arrangements 
The selected Consultant will be expected to execute a contract similar to MTC's Standard 
Consultant Agreement, which is summarized in Appendix D, Synopsis of MTC's Standard 
Consulting Agreement.  
 
Particular attention should be paid to MTC's indemnification and insurance requirements, 
detailed in Appendix D and Appendix D-1, respectively.  A copy of the standard agreement may 
be obtained from the Project Manager.   
 
Requests for exceptions or modifications to provisions of the RFP, including appendices, must 
be brought to MTC’s attention no later than the date for specified in the Letter of Invitation. If 
exceptions or modifications to RFP provisions are requested, the Proposer must electronically 
submit Form Appendix E, Requests for Exceptions or Modifications.  Contact the MTC Project 
Manager for an electronic copy of Appendix E.  MTC will review the requests and issue an 
addendum if material changes requested by a prospective proposer are acceptable. Objections to 
MTC determinations on requests to change insurance requirements must be submitted to MTC 
no later than the deadline for protests of RFP provisions in the Letter of Invitation. If such 
objections are not submitted by the deadline for protests, concurrence by the Proposer with all 
material provision of the RFP will be assumed.   

The contract payment terms for Tasks 1 and 2 will be lump sum (firm fixed price) with payment 
made on the basis of receipt by MTC of satisfactory deliverables. Task orders issued under Task 
3 may be compensated on a deliverables basis or by hourly rates plus expenses with a non-to-
exceed amount, as determined by MTC.  
 
E. Selection Disputes 
A proposer may object to a provision of the RFP on the grounds that it is arbitrary, biased, or 
unduly restrictive, or to the selection of a particular consultant on the grounds that MTC 
procedures, the provisions of the RFP or applicable provisions of federal, state or local law have 
been violated or inaccurately or inappropriately applied by submitting to the MTC Project 
Manager a written explanation of the basis for the protest:  



MTC Transit Performance Monitoring Program RFP 
Page 8 

 

 
1) No later than five (5) working days prior to the date proposals are due, for objections 

to RFP provisions; or 

2) No later than three (3) working days after the date the proposer is notified that it was 
found to be non-responsive; or 

 
3) No later than three (3) working days after the date on which contract award is 

authorized or the date the proposer is notified that it was not selected, whichever is 
later, for objections to consultant selection. 

Except with regard to initial determinations of failure to meet the minimum qualifications, the 
evaluation record shall remain confidential until the MTC Administration Committee authorizes 
award. 
 
Protests of recommended awards must clearly and specifically describe the basis for the protest 
in sufficient detail for the MTC review officer to recommend a resolution to the MTC Executive 
Director. 
 
The MTC Executive Director will respond to the protest in writing, based on the 
recommendation of a staff review officer. Authorization to award a contract to a particular firm 
by MTC’s Administration Committee shall be deemed conditional until the expiration of the 
protest period or, if a protest is filed, the issuance of a written response to the protest by the 
Executive Director. 
 
Should the Respondent wish to appeal the decision of the Executive Director, it may file a 
written appeal with the MTC Administration Committee, no less than three (3) working days 
after receipt of the written response from the Executive Director.  The Administration 
Committee’s decision will be the final agency decision. 
 

 
F. Public Records 
This RFP and any material submitted by a proposer in response to this RFP are subject to public 
inspection under the California Public Records Act (Government Code § 6250 et seq.), unless 
exempt by law.  Proposals will remain confidential until the MTC Administration Committee has 
authorized award. 
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APPENDIX A,  
DESCRIPTION OF WORK, SCOPE OF WORK, AND IMPLEMENTATION 

SCHEDULE 

 
 

I. GENERAL  

The services to be performed by the selected Consultant (herein referred to as “Consultant”) 
consist of the following three projects: 
 
1. TDA Triennial audits of MTC and transit operators; 
2. RM2 Operating Program Performance Review; and 
3. Other performance review professional services. 
 
For this effort, the Consultant will report to the MTC Project Manager, who may establish one or 
more direct contacts with the project management staff in MTC’s Programming and Allocations 
Section.  
 
A. Implementation Schedule for TDA Triennial Audits 
 
The contract resulting from this RFP for the Triennial Audits under Task 1 will cover audits for a 
three Fiscal-Year (FY) period.  The audit of MTC will occur with the first of three groups 
audited.  The audits of the transit operators are divided into three groups, with the audits for each 
conducted as follows: 
 
Group 1:  Year One Audits  
Covering Audit Period FYs 2006-07, 2007-08 and 2008-2009 
Audited Entities:  
MTC, San Francisco “Muni”; Santa Clara Valley Transportation Authority (“VTA”); Livermore 
Amador Valley Transit Authority (“LAVTA”); City of Union City (“Union City Transit”); City 
of Benicia (“Benicia Transit”); City of Fairfield (“Fairfield-Suisun Transit”). 
Completion Date:  June 2010 
 
Group 2: Year Two Audits 
Covering Audit Period FYs 2007-08, 2008-09 and 2009-10 
Audited Entities:  
Alameda Contra Costa Transit Authority (“AC Transit”) and “East Bay Paratransit;” San 
Francisco Bay Area Rapid Transit District (“BART”); Central Contra Costa Transit Authority 
(“County Connection”); County of Sonoma (“Sonoma County Transit”); City of Santa Rosa 
(“City Bus”); City of Petaluma (“Petaluma Transit”); and City of Healdsburg (“In-City 
Transit”). 
Completion Date: June 2011 
 
Group 3: Year Three Audits 
Covering Audit Period FYs 2008-09, 2009-10 and 2010-2011 
Audited Entities:  
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Golden Gate Bridge, Highway and Transportation District (“Golden Gate Transit”); San Mateo 
County Transit District (“SamTrans”); City of Vallejo (“Vallejo Transit” and “Baylink”); Eastern 
Contra Costa Transit Authority (“Tri Delta Transit”); Western Contra Costa Transit Authority 
(“WestCat”); Napa County Transportation Planning Agency (“the Vine”); City of Vacaville (“City 
Coach”); City of Dixon (“Readi-Ride”); and City of Rio Vista (“Delta Breeze”). 
Completion Date:   June 2012 
 
 
B. Implementation Schedule for the RM2 Operating Program Performance Review 
 
The contract resulting from this RFP will cover RM2 Operating performance reviews for the 
previous Fiscal-Year (FY) period.  The scope of work under Task 2 describes a series of tasks 
related to development and implementation of the MTC RM2 Operating Program Performance 
Review.  The services to be performed by Consultant shall consist of services requested by the 
Project Manager or a designated representative.  
 
C. Project Deliverables 
 
All references to written deliverables in this scope of work include one draft and one final 
version, unless otherwise specified. All draft deliverables will be reviewed and commented on by 
MTC with comments to be integrated into the final deliverable.  A minimum of two weeks is 
necessary to review any draft written deliverable prior to finalization.  Final deliverables shall be 
completed three working days after Consultant’s receipt of final MTC comments, unless 
otherwise noted. 
 
II. SCOPE OF WORK  

 
TASK 1: TDA TRIENNIAL AUDIT OF MTC AND OF THE TRANSIT OPERATORS 
 
A. General 
 
California Public Utilities Code Section 99246 requires that transportation planning agencies, 
such as MTC, designate independent entities to conduct performance audits of their activities 
and of the activities of each transit operator to whom they allocate funds under Article 4 of the 
Transportation Development Act (TDA).  The purpose of the audits is to systematically evaluate 
the efficiency, effectiveness, and economy of the operation of the entity being audited. These 
audits are required triennially and are to be submitted to the State of California.  The 
performance audits will determine if the audited agency has complied with pertinent laws and 
regulations.  Chapter VI of the Supplement, “Final Audit Report Format,” provides details 
regarding the report preparation for transit operator performance audits, and should serve as the 
guide for the final MTC performance audit report. 
 
The scope of work consists of a pre-audit consultation and the Compliance Audit. The 
Compliance Audit is based on an analysis of the five required TDA performance indicators and 
the operator’s compliance with various requirements of TDA law.  The scope of work and 
deliverables for the audit are described in detail below. 
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Upon completion of the fiscal year groups of audits, the MTC Project Manager and the 
management of the audited operators will evaluate the Consultant activities in order to determine 
if any revisions should be made to the scope of work for the next fiscal year group of audits.  A 
notice to proceed with the next fiscal year group of audits will be issued by the MTC Project 
Manager upon completion of the evaluation.   
 
B. Background for the TDA Triennial Audit of MTC  
 
An overview of MTC's organization, functions and responsibilities is included in this RFP as 
Appendix A-1, Description of MTC.  Also included in Appendix A-1 is a list of documentation to 
be reviewed and external entities to be contacted in the course of conducting the audit. An 
overview of the organization can be found in the Statistical Summary of Bay Area Transit 
Operators for Fiscal Years 1997-98 through 2007-2008, which can be located online at 
http://www.mtc.ca.gov/library/statsum/StatSummary08.pdf.   
 
C. Background for the TDA Triennial Audit of the Transit Operators  
 
The performance audits of transit operators in the MTC region shall consist of a systematic 
review to determine the extent to which operators of public transit systems have complied with 
pertinent laws and regulations.  The audits of the transit operators pertain to both fixed route and 
demand responsive operations, whether operated directly or operated under contract. 
 
D. References and Available Resources 
 
A variety of reference materials including MTC’s Transit System Performance Audit Guidebook 
and Supplement are on reserve at the MTC-ABAG Library. The MTC Transit System 
Performance Audit Guidebook (“Guide”) was developed in two volumes in l979 to assist 
consultants conducting performance audits of transit operators in the MTC region.  A 
supplement to the Guide (“Supplement”) was developed to provide updated assistance to 
Consultants, and supersedes Volume I of the Guide.  The Supplement describes the process for 
performance audits of transit operators and is reflected in the scope of work contained in 
Appendix A.  Volume II of the Guide contains sample audit work programs, questions and 
performance measures and indicators that may be useful to the consultant.  The Supplement and 
Volume II of the Guide are available for review at the MTC-ABAG Library, or will be sent by 
mail upon request submitted to the MTC Project Manager.   In addition to these materials, the 
Statistical Summary of Bay Area Transit Operators for Fiscal Years 1997-98 through 2007-2008 
as well as copies of operators’ Productivity Improvement Programs and prior year’s 
Performance Audits are on reserve at the Library.   The Statistical Summary of Bay Area Transit 
Operators for Fiscal Years 1997-98 through 2007-2008 provides a detailed profile of the Bay 
Area transit operators that will be the subjects of the audit. 
 
 
Task 1.1 Audit Survey of MTC 
 
The Consultant shall perform an Audit Survey, which is intended to provide the Consultant with a 
thorough overview of MTC's goals and objectives, functions, programs, activities, and management 
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control systems.  During the survey, the Consultant should identify potential issues for further 
evaluation during the detailed audit. 
 
There are eight major activities that should be completed by the Consultant during the Audit 
Survey: 
 

1) Conduct preliminary activities; 
2) Collect documentation; 
3) Contact external entities; 
4) Review documentation; 
5) Meet with MTC’s Administration Committee, Executive Director, Executive 

Management and staff; 
6) Determine audit focus; 
7) Develop scope of work and tailor audit procedures; and 
8) Define audit requirements and schedule. 

 
Appendix A-1, Description of MTC, of this RFP includes a list of the documentation that the 
Consultant should collect and the external entities that the Consultant should contact as part of 
the Audit Survey. 
 
The Consultant shall prepare a written report documenting its findings from the Audit Survey.  
The Consultant shall then make an oral presentation of its findings and present to MTC staff and 
to MTC’s Administration Committee.  Based on the findings and guidance contained in Chapter 
VI of the Supplement, “Final Audit Report Format,” a scope of work and audit plan will be 
finalized for Task 2 -- Detailed Audit. 
 

Task 1.1 Deliverables: Written Report; Written Materials for Presentation; Scope of Work 
and Audit Plan 
Completion Date:   January 2010 

 
 
Task 1.2 Detailed Audit of MTC 
 
The Consultant shall accomplish the performance audit of MTC.  In analyzing MTC’s past 
activities, the Consultant should examine four separate but related areas of agency performance: 
 

• Compliance  Did MTC accomplish the tasks it is required to accomplish?  Did MTC 
accomplish those tasks it committed itself to accomplish? 

• Work Performance  How well did MTC perform these tasks?  Were MTC's products 
effective in achieving their purpose and did they represent an efficient use of resources? 

• Management Performance  Did MTC’s Commission and management develop an effective 
and efficient management plan?  Were available resources effectively organized and 
allocated to best achieve MTC's goals and objectives? 

• Regional Impact  To what extent has MTC had an impact on the development and 
performance of the regional transportation system? 
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The audit should present a reasonable picture of how MTC is performing in all four areas.  
However, depending on findings made during the Audit Survey, the Detailed Audit may focus on 
certain areas more than others.  Such decisions should be discussed thoroughly with the MTC 
Project Manager and MTC Executive Management prior to finalizing the scope of work and audit 
plan for the Detailed Audit. 
 
A balanced perspective should be maintained throughout the audit process, wherein agency 
achievements as well as potential areas for improvement are highlighted. 
 
The Consultant shall prepare draft and final performance audit reports. 
 

Task 1.2 Deliverables: Draft and Final Performance Audit Reports; and any and all 
working papers which supply data, analyses, or other relevant information supporting the 
conclusions and recommendations made in the draft and final reports. 
Completion Date: June 2010 

 
 
Task 1.3 Pre-Audit MTC and Transit Operator Consultation 
 
At the beginning of each audit cycle, MTC will notify in writing each of the operators to be 
audited during the fiscal year.    Prior to the beginning of each audit, the Consultant is required 
to schedule and conduct an audit entrance conference with MTC and the operator’s management 
to discuss the scope of work and the schedule for the audit; and to identify any particular areas 
of concern that should be addressed.  The entrance conference is to be held at the operator’s 
offices.  A final work plan should be developed based on comments received at the entrance 
conference.  The MTC Project Manager must approve the audit work plan prior to the 
commencement of the audit.   
 

Task 1 Deliverable:  Audit Work Plan 
Completion Date: November 2010 

 
 
Task 1.4 TDA Compliance Audit 
 
The compliance audit serves to verify the following five performance indicators, as required 
under Public Utilities Code (PUC) Section 99246(d) and defined in PUC Section 99247 of the 
TDA:  
 

1. Operating Costs Per Passenger; 
2. Operating Cost Per Vehicle Service Hour; 
3. Passengers Per Vehicle Service Mile; 
4. Passengers Per Vehicle Service Hour; and 
5. Vehicle Service Hours Per Employee. 

 
The Consultant is required to: (a) review and assess the operator’s methods for collecting and 
reporting input variable data (i.e., validity, reliability); and (b) calculate the five TDA-mandated 
performance indicators using verified input variable data.  (Note: PUC Section 99246(d) requires 
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a three year trend; however, MTC requires that the trend depict the three FY’s of the audit period 
and the preceding three FY’s using data from the prior triennial performance audit of the 
operator.  The trend analysis applies to fixed route and demand responsive services, whether 
directly operated or operated under contract.)   
 
Base data for computing the performance indicators should be derived from the National Transit 
Database reports for the operators that are federal grantees; for other operators the Consultant 
should use “prior year actual” data from the MTC TDA-STA claim application submitted 
annually by the operator.   
 
The Consultant is required to verify that that the operator’s financial and service records are kept 
in accordance with the Uniform System of Accounts, and to review and assess the operator’s 
compliance with each of the requirements listed in Figure 1 on the following page. 
 
The product of the Compliance Audit is a Preliminary Report on the trends in the five TDA 
performance indicators, and the results of the Consultant’s review and assessment of the 
operator’s compliance with the requirements listed in Figure 1.  The Consultant is required to 
transmit one electronic copy and bound copies of the Compliance Audit Preliminary Report to 
the operator’s management (number of copies to be agreed upon by the Consultant and the 
operator’s management) and to the MTC Project Manager (one electronic report and one copy).  
The Preliminary Report should include: 

• Appropriate graphic depictions of the six-year trends in the performance indicators and 
in the input variables (e.g., line graphs for performance indicator trends; tables for input 
variables).  The trend analysis must reflect cost components adjusted for inflation, and 
also reflect cost components not adjusted for inflation, using the Bay Area Consumer 
Price Index for each of the six years of the trend.  The intent is to identify where inflation 
has had an impact on performance trends;   

• The Consultant’s commentary and conclusions pertaining the trend analysis;   

• The Consultant’s commentary and conclusions pertaining to the operator’s data 
collection and reporting procedures, including any of the operator’s accounting policies 
and practices which could materially affect the reliability of the data (e.g., capitalization 
of certain operating expenses); 

• The Consultant’s commentary and conclusions pertaining the operator’s use of the 
Uniform System of Accounts; and.   

• The Consultant’s commentary and conclusions pertaining to the operator’s compliance 
with each of the requirements listed in Figure 1. 
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Figure 1 

Performance Audit Compliance Checklist for Transit Operators 
PUC 99251; The California Highway Patrol (CHP) has, within the 13 months prior to each TDA 
claim submitted by an operator, certified the operator's compliance with Vehicle Code Section 
1808.1 (pull notice program) following a CHP inspection of the operator's terminal. 

PUC 99264; The operator does not routinely staff public transportation vehicles designed to be 
operated by one person with two or more persons. 

PUC 99314.5(c); If the operator receives STA funds, the operator is not precluded by contract from 
employing part-time drivers or from contracting with common carriers. 

PUC 99155; For any operator who received TDA Article 4 funds, if the operator offers reduced 
fares to senior citizens and disabled persons, applicant will honor the federal Medicare 
identification card, the California Deportment of Motor Vehicles disability ID card, the Regional 
Transit Connection Discount Card, or any other current identification card issued by another transit 
operator that is valid for the type of transportation service or discount requested; and if the operator 
offers reduced fares to senior citizens, it also offers the same reduced fare to disabled patrons. 

PUC 99314.7, Govt. Code 66516, MTC Res. Nos. 2310, 2927; The operator has current SB 602 
"joint fare revenue sharing agreements" in place with transit operators in the MTC region with 
which its service connects, and has submitted copies of agreements to MTC. 

PUC 99246 (d); The operator has an established process in place for evaluating the needs and types 
of passengers being served.  (Consultant should provide a brief description of the process and tools 
an operator uses to assess passenger needs, how often the service is evaluated and the procedures 
by which the operator reviews the results and responds.) 

 
Task 1.4 Deliverable:  Draft and Final Performance Audit Reports 
Completion Date:    June 2010; June 2011; and June 2012. 

 
 
TASK 2  REGIONAL MEASURE 2 (RM2) OPERATING PROGRAM PERFORMANCE REVIEW  
 
A.  Background for Regional Measure 2 Operating Program Performance Review 
 
The consultant selected as a result of this RFP shall conduct a performance review of projects 
funded through the Regional Measure 2 Operating Program (RM2). 
 
MTC has developed policies and procedures for the administration of the RM2 projects, adopted 
as MTC Resolution 3636. Project sponsors and/or implementing agencies are the responsible 
agencies for making operating decisions on the individual RM2 operating projects.   

MTC’s key objective for a project monitoring and reporting program for the RM 2 operating 
program is to provide MTC and project sponsors with quantifiable measures on the performance 
of transit projects based on mandated performance measures.   Consultant shall use the products 
of the project monitoring and reporting program to review project performance.   
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Pursuant to MTC Resolution No. 3636, RM2 operating program project sponsors, transit 
operators, must submit Operating Assistance Proposals (OAPs).  Operating program project 
sponsors must submit annual certifications of meeting performance objectives.  

All project information required from the RM2 project sponsors to implement the program will 
need to be requested by the Consultant through MTC. Information made available to the 
Consultant may include, but is not limited to: 

• Operating Assistance Proposal (OAPs) 
• MTC Commission RM2 Allocation Resolutions 
• Funding reimbursement data from MTC’s accounting system  
• Transit operator performance measure data specific to operating related allocations. 
• MTC shall have access to the project data as collected, prepared, and compiled by the 

Consultant for this project.   
 

All pertinent Consultant review and analysis work on the projects is to be included in the reports 
to MTC. The Consultant may represent progress through both textural and graphical 
representations with the approval of the MTC project manager.  A sample of the report format is 
provided as Appendix A-3.  Note that the consultant’s expertise will be primarily targeted to 
identifying areas of risk in the following areas: 

 
• Significant changes to project scope, cost, and schedule; 
• Progress of the service in achieving performance objectives. 

The prime responsibility for developing and implementing remedies to resolve those risks 
resides with the project sponsor.  

Task 2.1: Review and Monitoring of Transit Operations Performance Measures 
The Consultant shall assist MTC staff in assembling data from the transit operator financial and 
performance audits as well as other appropriate sources and reviewing annual performance of 
transit operators receiving operating assistance. The Consultant will prepare a summary report of 
transit performance, with a comparison to established performance measures.   

The Consultant shall review transit operator performance data.  The Consultant shall summarize 
the performance findings annually, with special emphasis on any operators who are unable to 
meet performance expectations as set by MTC’s RM2 policies. If corrective action plans are 
developed by project sponsors, the consultant will evaluate those plans.  
 

Deliverable 2.1: Draft Report on Annual Transit Operator Performance on RM2 Projects 
Completion Date: Annually, with draft reports due to MTC 15 working days after 
September 30 of each year. 

Deliverable 2.2: Final Report on Annual Transit Operator Performance on RM2 Projects 
Completion Date: Annually, with final reports due to MTC 25 working days after 
September 30 of each year. 
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TASK 3:  OTHER PERFORMANCE REVIEW PROFESSIONAL SERVICES 
 
MTC may request, by task order, additional project and program management services outside 
the scope of Tasks 1 and 2.  MTC will contact the Consultant in advance of issuing such a task 
order.  Payment terms (either firm fixed price or hourly rates plus expenses with a not-to-exceed 
amount) shall be separately negotiated and specified in the individual task orders. As directed by 
the MTC Project Manager, Consultant may be asked to assist with the following types of 
services, including but not limited to:  
 

1. Peer group performance and/or cost comparison; 
2. Best practice review and synthesis for transit efficiency – Bay Area, national and/or 

international; 
3. Independent assessment of cost reform options and review of current standards, goals, 

and objectives  
4. Recommendations on region-wide performance metrics; or 
5. Recommendations on specific projects or progress in implementing Productivity 

Improvement Program Projects. 
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Appendix A-1,  
Description of MTC 

 
I. Authorities and Responsibilities 
MTC is the transportation planning, coordinating and financing agency for the nine-county San 
Francisco Bay Area. Created by the state Legislature in 1970, MTC functions as both the 
Regional Transportation Planning Agency (RTPA) and the Metropolitan Planning Organization 
(MPO) for the Bay Area.   
 
Over the years, state and federal laws have given MTC an increasingly important role in funding 
Bay Area transportation improvements.  As the RTPA for the Bay Area, MTC is responsible for 
allocating and administering TDA and State Transit Assistance funds.  Additionally, MTC 
administers certain local sales tax funds available to BART, AC Transit and Muni, and certain 
toll bridge funds available for transit capital purposes.  In 1997, the state Legislature transferred 
to MTC (from Caltrans) the responsibility for administering the base $1 toll from the Bay Area’s 
seven state-owned toll bridges.  A new entity, the Bay Area Toll Authority (BATA) was created 
for this purpose. BATA also oversees the Regional Measure 2 Traffic Relief Plan, which is 
funded by a voter-approved $1 toll hike that went into effect on the region’s state-owned toll 
bridges on July 1, 2004. With the passage of Assembly Bill 144 in 2005, BATA assumed 
responsibility for administering all toll revenue from the region’s state-owned toll bridges. AB 
144 also established a Toll Bridge Project Oversight Committee — consisting of BATA’s 
executive director, the director of the state Department of Transportation, and the executive 
director of the California Transportation Commission — to manage the state Toll Bridge 
Seismic Retrofit Program, which includes construction of a new east span for the San Francisco-
Oakland Bay Bridge. 
 
To foster consensus on funding priorities, MTC created the Bay Area Partnership, a consortium 
of public stakeholders, and local, state and federal agencies.  With the cooperation of these 
partners, MTC programs state and federal funds available to the Bay Area.  Operating within the 
Partnership framework are several Working Groups that act in a technical advisory capacity.   
 
With the authority over BATA has come the duty to oversee the efficiency and effectiveness of 
the region’s transportation system.  MTC monitors transit operators’ budgets, conducts 
performance audits and adopts annual transit productivity and coordination programs.  The 
region MTC serves is unique in that there are eight primary public transit systems as well as 
numerous other local transit operators, which together carry an average annual ridership of about 
500 million. The combined annual operating budget of the transit agencies is nearly $2 billion, 
placing this region among the top transit operating budgets in the nation. In addition, there are 
numerous specialized services for elderly and disabled travelers, some 20,000 miles of local 
streets and roads, 1,400 miles of highways, six public ports and five commercial airports. The 
Bay Region includes nine counties and 100 cities. Over 7 million people reside within its 7,000 
square miles. 
 
To win state and federal support for regional priorities, whether in terms of funding or policy 
changes that may affect the Bay Area, MTC devotes considerable energy to advocacy efforts in 
both Sacramento and Washington. 
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In recent years, MTC also has added to its activities some “hands-on” projects to promote the 
efficient monitoring and operation of the regional transportation network.  A pioneering, 
computer-based Pavement Management System developed by MTC staff is helping Bay Area 
cities and counties better maintain their local streets and roads.  As the Service Authority for 
Freeways and Expressways (SAFE), MTC, in partnership with the CHP and California 
Department of Transportation (Caltrans), oversees the installation and operation of call boxes 
along Bay Area freeways and administers a roving tow truck service to quickly clear incidents 
from the region's most congested roadways.  Through its Traffic Engineering Technical 
Assistance Program (TETAP), MTC assists local jurisdictions with projects that smooth the flow 
of traffic. 
 
A pioneer in new transportation technologies (referred to as intelligent transportation systems), 
MTC sponsors a number of high-tech programs to smooth commutes and take the kinks out of 
intersystem travel. The 511 Traveler Information System provides real-time traffic conditions via 
the phone and a companion Web site located at 511.org. The system relies on an elaborate data-
gathering network that MTC and Caltrans have been installing along area freeways in recent 
years. The 511 Traveler Information System also serves transit riders, linking callers with the 
phone centers at every Bay Area transit agency and offering personalized transit trip planning via 
the Web. MTC has been testing a universal smart card for paying transit fares – known as 
TransLink® - on select transit systems and routes, and has paved the way for regionwide 
deployment of the smart card, beginning with AC Transit and Golden Gate Transit in 2006. And, 
acting in its role as BATA, MTC oversees the FasTrak® electronic toll collection system, which 
speeds motorists’ passage across all eight bridges in the region. 
 
II. MTC Organization 
MTC has 19 Commission members (16 voting and 3 non-voting members) appointed for four-
year terms by local and regional governmental agencies throughout the region.  Alameda, Contra 
Costa, San Francisco, San Mateo, and Santa Clara - the Bay Area's most populous counties - 
have two voting Commissioners each.  Marin, Solano, Napa and Sonoma each have one, as do 
two regional entities:  ABAG and the Bay Conservation and Development Commission 
(BCDC).  Each of the three non-voting entities (the State Business, Transportation and Housing 
Agency; U.S. Department of Transportation, and the U.S. Department of Housing and Urban 
Development) has one representative. 
 
An Executive Director, is assisted by two Deputy Executive Directors.  The Chair of the 
Commission heads the Commission and is voted upon by the Commission members.  When fully 
staffed, MTC’s professional and support staff number approximately 160 employees, assigned to 
various departmental sections: Administrative and Technology Services, Bridge Oversight and 
Operations, Executive Office, Highway and Arterial Operations, Finance, Legislation and Public 
Affairs, Office of General Counsel, Planning, Programming and Allocations, and Transit 
Coordination and Information.   
 
Much of the Commission's work is initially performed in committees designated as Standing 
Committees, Special Committees and Advisory Committees.  Standing Committees are 
composed solely of Commissioners.  The task of each of the seven standing Committees relates 
to the operations of the Commission or to its basic organizational tasks as follows: 
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 Administration Committee - Charged with the oversight of the general operations 
and performance of the agency.  Specific tasks include the review of the agency 
operating budget and approval of fund allocations for contracts not delegated to the 
Executive Director. 

 
 Bay Area Toll Authority Oversight Committee - Considers matters related to the 

Toll Bridge Accounts and the Regional Measure 1 (RM 1) Bridge Improvement 
Program. 

 
 Programming and Allocations Committee - Reviews all applications for state or 

federal funds and recommends allocation of various state and federal funds among 
eligible claimants and applicants within the region. 

 
 Planning Committee - Develops the region's annual transportation work program 

and program budget.  Reviews planning issues and proposes revisions to the 
Regional Transportation Plan (RTP) and coordinates the RTP to other regional 
plans.  It also recommends approval of the annual Transportation Improvement 
Program (TIP). 

 
 Operations Committee - Considers matters related to transportation system 

management and operational activities. 
 
 Legislation Committee — Develops MTC's legislative proposals, policy positions 

on major legislative and regulatory proposals, and represents the Commission in 
the legislative process and oversees the Commission's public information and 
citizen participation program. 

 
 Executive Committee - Acts on matters of urgency brought before it by the Chair 

between Commission meetings and acts on other matters assigned by the 
Commission or Chair. 

 
Advisory Committees are authorized by the Commission’s enabling legislation and anticipate 
the participation of other interested individuals and public and private groups.  These 
committees are established either to assume responsibility for developing a particular element of 
the RTP, establish coordination with other regional agencies, or supervise the development of a 
specific task or program assigned to the Commission.  Membership is not limited solely to 
Commissioners but depends upon the task to be performed by the Advisory Committee, and can 
involve the participation of private citizens or members of other public agencies.  The Advisory 
Committees coordinate with the Commission through the Standing Committee appropriate for 
the type of policy being considered.   
 
III. Documentation Review for MTC Performance Audit 
The Consultant should request the documentation required for the audit of MTC, from MTC or 
other entities and operators.  MTC management and staff will assist the Consultant in securing 
necessary, most current documentation, which should include: 
 

• MTC policies, goals and objectives; 
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• MTC organization and staffing charts; 
• Pertinent laws and regulations; 
• MTC's Overall Work Program (OWP); 
• Copies of management reports; 
• MTC budget and annual reports; 
• MTC procedural manuals; 
• Previous performance audits or other reviews of the agency; and 
• Key MTC products, including: 

o the Regional Transportation Plan (RTP) 
o the Transportation Improvement Program (TIP) 
o MTC Fund Application Manual 
o reports of special studies conducted within the past three years 

 
IV. External Entities to be contacted 
The Consultant should contact external entities interested in MTC and request their comments or 
concerns that may be addressed by the audit.  Comments or requests for particular review must 
be provided in writing.  Entities to be contacted should include, but not be limited to, the 
following: 
 
Federal 

• Federal Transit Administration 
• Federal Highway Administration 

Regional 
• Association of Bay Area Governments 
• Bay Conservation Development 

Commission 
• Bay Area Air Quality Management 

District (BAAQMD) 
 

State 
• Caltrans (District 4 and 

Headquarters) 
• California State Assembly 

(Transportation Committee) 
• California State Senate 

(Transportation Committee) 
• California Highway Patrol 
• California Transportation 

Commission 

Local 
• Transit Operators 
• Cities and Counties 
• Paratransit Coordinating Councils 
• Congestion Management Agencies 
• Other members of the Bay Area 

Partnership 
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Appendix A-2 - 
Special Considerations for Audits of Small Operators 

 
Compliance audits are required of both multi-modal systems with more than l000 vehicles and 
of one-vehicle, one-route operations.  While the overall approach described in this supplement 
apply equally, in practice the focus and conduct of the audits of smaller scale systems must take 
into account their special needs and characteristics.  Flexibility is allowed in determining the 
extent of the key issue analysis of the small operators.  The audit process for small operators is 
described in detail below. 
 
• Compliance Audit 
The TDA performance measures analysis required under the compliance audit can be more 
challenging for small operations.  The data management and reporting procedures are not 
sophisticated, often manual rather than computerized.  The actual base data needed to construct 
the five TDA performance measures may not be systematically collected, may not conform to 
the formal TDA definitions, or in some cases, may not be available at all.  Consequently, greater 
care must be taken to verify the validity and reliability of the data used to develop the 
performance measures. 
 
However, once the Consultants are assured that the information is accurate, the performance 
measure analysis itself may prove more valuable for smaller scale systems.  Compared to larger 
systems where many extraneous, intervening factors hinder the analysis, the reduced size and 
complexity of these operations often make it easier to identify the causes of observed trends.  
Therefore, if sound data are available to the Consultant, it may be useful to expand the 
performance indicator analysis beyond the five measures required under TDA law.  The 
Consultant should discuss the possibility of an expanded analysis when setting the workscope 
with MTC.  
 
• Conduct of the Audit 
 
For small, municipally run systems, transit operations is often only one of many administrative 
responsibilities of the city or county. 
 
Persons charged with various transit related tasks (e.g. data collection and reporting, finance, 
marketing) may be scattered throughout the city organization, and they are probably also 
responsible for many non-transit tasks.  As a result, individuals dealing with transit functions 
may not possess extensive knowledge, and may have limited time to spend to address 
Consultant's questions, compared to the staffs of specific transit districts, authorities, or 
departments of large operations. 
 
The Consultants should therefore take particular care to review the purpose and scope of the 
audit with city or county personnel, and identify the individuals within the administrative 
structure who are responsible for and will provide the needed information.  This is especially 
critical in the case of contract services, where the private operator may possess data the city 
itself does not maintain.  Consultants should also be considerate in defining terminology 
carefully, to assure that persons involved understand the nature of requests made of them.  Early 
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clarification should reduce unnecessary duplication of effort by both Consultants and city staff, 
and help to establish communication and cooperation between the two parties. 
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Appendix A-3 - 
Sample RM2 Operating Project Review Report 

 

ANNUAL MONITORING REPORT for the  
BAY AREA TOLL AUTHORITY for FY 07/08 

 
REGIONAL MEASURE 2 OPERATING PROJECTS 

 
Operating Project No. 10 (SB 916)  

SamTrans Route 397 (OWL Service) 
Between Palo Alto and SF Transbay Terminal 

 
Sponsoring Agency: San Mateo County Transit District 

Contact Person: (Ms./Mr.) Fname Lname  (XXX)XXX-XXXX 
Date of This Report: November 2008 

Service Started: Ongoing 
First Allocation: FY 2005/06 
Period Covered: Fiscal Year 2007/08 (July 1, 2007 through June 30, 2008) 

Performance Standard 
for Service  

To meet or achieve by FY 07/08: 
a) Meet 10% minimum farebox ratio 
b) Maintain positive annual change in productivity 

Farebox ratio achieved: 18.5% for FY 07/08, down from 19.4% in FY 06/07. 
Productivity achieved: 13.2 passengers/hour for FY 07/08, up from 11.9 in FY 06/07 

Project Status: MEETS required minimum farebox ratio for FY 07/08. 
Projections show maintaining required ratio.  
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FAREBOX RECOVERY RATIO 
(Through FY 07/08)

SamTrans - Route 397 (OWL Service)

6.0%

10.0%

14.0%

18.0%

22.0%

FY 06/07 FY 07/08 FY 08/09 FY 09/10 FY 10/11 FY 11/12 FY 12/13

Achieved (future years projected) Minimum

 



MTC Performance Audit RFP 
Page 26 

 

 

FY 06/07 FY 07/08 FY 08/09 FY 09/10 FY 10/11 FY 11/12 FY 12/13
Prior Year Last Year
audited* actual ** projected projected projected projected projected

RM 2 Funding
Start-Up Costs (not part of Oper. Costs) none none none none none none none

BUDGET
Total Oper. Cost 659,763$     738,261$      744,540$     766,877$      789,883$       813,579$      837,987$        

Fare Revenue 127,796$     136,571$      128,148$     128,148$      128,148$       128,148$      128,148$        
Reg. Measure 2 Funding 100,000$     101,500$      101,500$     101,500$      101,500$       101,500$      101,500$        

Other Sources 431,967$     500,190$      514,892$     537,229$      560,235$       583,931$      608,339$        
Total Revenues 659,763$     738,261$      744,540$     766,877$      789,883$       813,579$      837,987$        

SERVICE PARAMETERS
Annual Ridership 60,476         67,401          60,500         60,500          60,500           60,500          60,500            

Annual Rev Vehicle Hrs (RVH) 5,082           5,095            5,082           5,082            5,082             5,082            5,082              

PERFORMANCE MEASURES
Farebox Recovery Ratio 19.4% 18.5% 17.2% 16.7% 16.2% 15.8% 15.3%

Passengers/RVH 11.90           13.23            11.90           11.90            11.90             11.90            11.90              
% Change in Pass./RVH n/a 11.2% -10.0% 0.0% 0.0% 0.0% 0.0%

* represent audited figures as reported in FY 06/07 Annual Monitoring Report. 
   Projected data (FY 08/09 and out) from latest OAP application (for FY 07/08 allocation). NOTE: FY 08/09 OAP not submitted at time of reprot.
** represents figures from agency invoices submitted to MTC

Performance Standards (MTC Policy)
Farebox Recovery Ratio - Minimum of 10% (Owl Service)
Change in Pass./RVH - Maintain Positive Annual Change

SAMTRANS -  ROUTE 397 OWL SERVICE Between
Palo Alto Caltrain Station and SF Transbay Terminal - (Legislative Project #10)

Future Years

 
 PROJECT BACKGROUND 

 
Project Description The San Mateo County Transit District was operating Route 397-Owl Service for 

several years prior to RM2 funding. The route, originating at the Palo Alto 
Caltrain station, operates along the BART corridor between the San Francisco 
International Airport and the Transbay Terminal in downtown San Francisco. At 
the terminal, the service connects through timed transfers with MUNI and AC 
Transit’s Owl service.  

Project Span of 
Service 

Provides hourly service seven days a week, with three trips northbound and four 
trips southbound on weekdays, Saturdays, and Sundays. This allows the route to 
cover the periods when BART is not operating.  

Recent Changes (if 
any) 

As of the date of this report (November 2008), no significant changes have been 
made to the service since the last report.  

Problem Areas NONE.  Service meets required farebox ratio. Projections show that service will 
continue to meet ratio. Projections for ridership show no growth over the five year 
period.  

Proposed Actions to 
Improve Performance 

No action proposed. Will continue to monitor ridership and revenue trends. Future 
fare increases undefined at this time, but will impact revenue and ridership. 
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Appendix B, Cost and Price Analysis Form  
COST AND PRICE ANALYSIS - RESEARCH AND DEVELOPMENT CONTRACTS

PURCHASE REQUEST NUMBER

NAME AND ADDRESS OF OFFERER TITLE OF PROJECT

DETAIL DESCRIPTION ESTIMATED 
HOURS RATE/HOUR TOTAL ESTIMATED

 COST  (Dollars)
1. DIRECT LABOR(Specify)   

TOTAL DIRECT LABOR
2. BURDEN (Overhead-specify) Dept. or Cost Center Burden Rate X BASE BURDEN ($)

TOTAL BURDEN
3. DIRECT MATERIAL

 

TOTAL MATERIAL
4. SPECIAL TESTING (Including field work at Government installations)

TOTAL SPECIAL TESTING
5. SPECIAL EQUIPMENT (If direct charge - specify in Exhibit B on reverse
6. TRAVEL (If direct charge)
   a. TRANSPORTATION
   b. PER DIEM OR SUBSISTENCE

TOTAL TRAVEL
7. CONSULTANTS (Identify - purpose - rate)

  
TOTAL CONSULTANTS

8. SUBCONTRACTORS (Specify in Exhibit A on reverse)
9. OTHER DIRECT COSTS (Specify in Exhibit B on reverse - explain royalty costs, if any)
10.                                                         TOTAL DIRECT COST AND BURDEN
11. GENERAL AND ADMINISTRATIVE EXPENSE (Rate  % of item nos.)
12.                                                                             TOTAL ESTIMATED COST
13. FIXED FEE OR PROFIT (State basis for amount in proposal)
14.                                      TOTAL ESTIMATED COST AND FIXED FEE OR PROFIT

This form is to be used in lieu of FAA Form 3515 as provided under FAPR 2-16.260-2, it will be 
executed and submitted with proposals in response to "Requests for Proposals," for procurement of 
research and development services.  If your cost accounting system does not permit analysis of costs as 
required, contact the purchasing office for further instructions.



MTC Performance Audit RFP 
Page 28 

 

 
15.                    OVERHEAD RATE AND GENERAL AND ADMINISTRATIVE RATE INFORMATION
A. GOVERNMENT AUDIT PERFORMED DATE OF AUDIT ACCOUNTING PERIOD COVERED

B. NAME AND ADDRESS OF GOVERNMENT AGENCY MAKING AUDIT C. DO YOUR CONTRACTS PROVIDE NEGOTIATED
OVERHEAD RATES? (   )  NO    (   )  YES
(IF YES, NAME AGENCY NEGOTIATING RATES)

D. (If no Government rates have been established, furnish the following information)
                      DEPARTMENT OR COST CENTER RATE TOTAL INDIRECT EXPENSE POOL BASE FOR TOTAL

16. EXHIBIT A - SUBCONTRACT COSTS (If more space needed, use blank sheets, identify item number)
NAME AND ADDRESS OF SUBCONTRACTOR(S) SUBCONTRACTED WORK SUBCONTRACT

TYPE AMOUNT
 

TOTAL
17. EXHIBIT B - OTHER DIRECT COSTS (If more space needed, use blank sheets, identify item number)

  

TOTAL

NO.  OF CONTRACTOR EMPLOYEES: STATE INCORPORATED IN:
 [   ]  500 AND UNDER                 [    ]   OVER 500

 [    ]   OVER 750                           [    ]   OVER 1,000  

DATE SIGNATURE AND TITLE OF AUTHORIZED REPRESENTATIVE OF CONTRACTOR

The labor rates and the overhead costs are current and other estimated costs have been determined by generally accepted accounting principles. Bidder represents:
(a) that he__has, __has not, employed or retained any company or person (other than a full-time bona fide employee working solely for the bidder) to solicit or 
secure his contract, and (b) that he__has, __has not, paid or agreed to pay to any company or person (other than a full-time bona fide employee working solely for 
the bidder) any fee, commission, percentage or brokerage fee, contingent upon or resulting from the award of this contract, and agrees to furnish information 
relating to (a) and (b) above, as requested by the Contracting Officer.

For interpretation of the representation including the term "bona fide employee," see Code of Federal Regulations, Title 44, Part 150.

CERTIFICATE
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Appendix C - 
California Levine Act Statement 

 
 
California Government Code § 84308, commonly referred to as the “Levine Act,” precludes an officer of a local 
government agency from participating in the award of a contract if he or she receives any political contributions 
totaling more than $250 in the 12 months preceding the pendency of the contract award, and for three months 
following the final decision, from the person or company awarded the contract.  This prohibition applies to 
contributions to the officer, or received by the officer on behalf of any other officer, or on behalf of any candidate 
for office or on behalf of any committee. 
 
The Metropolitan Transportation Commission (“MTC”) commissioners include: 

Tom Azumbrado Dorene M. Giacopini Jon Rubin 
Tom Bates Federal D. Glover Bijan Sartipi 

Dave Cortese Scott Haggerty James P. Spering 
Dean J. Chu Anne W. Halsted Adrienne J. Tissier 
Chris Daly Steve Kinsey Amy Rein Worth 
Bill Dodd Sue Lempert Ken Yeager 

 
1. Have you or your company, or any agent on behalf of you or your company, made any political 

contributions of more than $250 to any BATA commissioner or GGBHTD director in the 12 months 
preceding the date of the issuance of this request for qualifications? 
___ YES ___  NO 

 If yes, please identify the commissioner or director:  ___________________________________  
 
2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to 

make any political contributions of more than $250 to any BATA commissioner or GGBHTD 
director in the three months following the award of the contract?  
___ YES ___ NO 

 If yes, please identify the commissioner or director:  ___________________________________  
 
Answering yes to either of the two questions above does not preclude BATA from awarding a contract to 
your firm.  It does, however, preclude the identified commissioner(s) from participating in the contract award 
process for this contract. 
 
   

 
DATE  (SIGNATURE OF AUTHORIZED OFFICIAL) 

   
 

  (TYPE OR WRITE APPROPRIATE NAME, TITLE) 
   

 
  (TYPE OR WRITE NAME OF COMPANY) 
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Appendix D - 
Synopsis of Provisions in MTC’s Standard Consultant Agreement 

 
In order to provide bidders with an understanding of some of MTC’s standard contract provisions, 
the following is a synopsis of the major requirements in our standard agreement for professional 
services.  A copy of MTC’s standard agreement may be obtained from the Project Manager for this 
RFP. 
 
Termination:  MTC may, at any time, terminate the Agreement upon written notice to Consultant.  
Upon termination, MTC will reimburse the Consultant for its costs for incomplete deliverables up 
to the date of termination.  Upon payment, MTC will be under no further obligation to the 
Consultant.  If the Consultant fails to perform as specified in the agreement, MTC may terminate 
the agreement for default by written notice, and the Consultant is then entitled only to compensation 
for costs incurred for work products acceptable to MTC, less the costs to MTC of rebidding.  
 
Insurance Requirement:  See Appendix D-1. 
 
Independent Contractor:  Consultant is an independent contractor and has no authority to contract or 
enter into any other agreement in the name of MTC. Consultant shall be fully responsible for all 
matters relating to payment of its employees including compliance with taxes. 
 
Indemnification:  Consultant agrees to defend, indemnify and hold MTC harmless from all claims, 
damages, liability, and expenses resulting from any act or omission of Consultant in connection 
with the agreement.  Consultant agrees to defend any and all claims, lawsuits or other legal 
proceedings brought against MTC arising out of Consultant’s acts or omissions.  The Consultant 
shall pay the full cost of the defense and any resulting judgments. 
 
Data Furnished by MTC: All data, reports, surveys, studies, drawings, software (object or source 
code), electronic databases, and any other information, documents or materials (“MTC Data”) made 
available to the Consultant by MTC for use by the Consultant in the performance of its services 
under this Agreement shall remain the property of MTC and shall be returned to MTC at the 
completion or termination of this Agreement.  No license to such MTC Data, outside of the Scope 
of Work of the Project, is conferred or implied by the Consultant’s use or possession of such MTC 
Data.  Any updates, revisions, additions or enhancements to such MTC Data made by the 
Consultant in the context of the Project shall be the property of MTC.  
 
Ownership of Work Product: All data, reports, surveys, studies, drawings, software (object or 
source code), electronic databases, and any other information, documents or materials (“Work 
Product”) written or produced by the Consultant under this Agreement and provided to MTC as a 
deliverable shall be the property of MTC.  Consultant will be required to assign all rights in 
copyright to such Work Product to MTC.  
 
Personnel and Level of Effort:  Personnel assigned to this Project and the estimated number of 
hours to be supplied by each will be specified in an attachment to the Agreement.  No substitution 
of personnel or substantial decrease of hours will be allowed without prior written approval of 
MTC. 
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Subcontracts:  No subcontracting of any or all of the services to be provided by Consultant shall be 
allowed without prior written approval of MTC.  MTC is under no obligation to any subcontractors. 
 
Consultant's Records:  Consultant shall keep complete and accurate books, records, accounts and 
any and all work products, materials, and other data relevant to its performance under this 
Agreement.  All such records shall be available to MTC for inspection and auditing purposes.  The 
records shall be retained by Consultant for a period of not less than four (4) years following the 
fiscal year of the last expenditure under this Agreement. 
 
Prohibited Interest:  No member, officer or employee of MTC can have any interest in this 
agreement or its proceeds and Consultant may not have any interest which conflicts with its 
performance under this Agreement. 
 
Governing Law.  The agreement shall be governed by the laws of the State of California.  
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Appendix D-1, Insurance Requirements 

 
Minimum Insurance Coverages.  CONSULTANT shall, at its own expense, obtain and maintain in effect at 
all times the following types of insurance against claims, damages and losses due to injuries to persons or 
damage to property or other losses that may arise in connection with the performance of work under this 
Agreement, placed with insurers with a Best’s rating of A-X or better.   
 

Yes (√) 
Please certify by checking the box below that required coverage’s will be provided 
within five (5) days of MTCs notice to firm that it is the successful proposer. 

___ 

Workers' Compensation Insurance in the amount required by the applicable laws, 
and Employer’s Liability insurance with a limit of not less than $1,000,000 per 
employee and $1,000,000 per occurrence, and any and all other coverage of 
CONSULTANT’s employees as may be required by applicable law. Such policy 
shall contain a Waiver of Subrogation endorsement in favor of MTC. Such 
Workers Compensation & Employers Liability may be waived, if and only for as 
long as CONSULTANT is a sole proprietor with no employees. 

___ 

Commercial General Liability Insurance for Bodily Injury and Property Damage 
liability, covering the operations of CONSULTANT and CONSULTANT’s 
officers, agents, and employees and with limits of liability which shall not be less 
than $1,000,000 combined single limit per occurrence with a general aggregate 
liability of not less than $2,000,000, and Personal & Advertising Injury liability 
with a limit of not less than $1,000,000. Expense for Indemnitee’s defense costs 
shall be outside of policy limits and such policy shall be issued on a Duty to 
Defend Primary Occurrence Form. 
 
MTC, and its commissioners, officers, representatives, agents and employees are 
to be named as additional insureds.  Such insurance as afforded by this 
endorsement shall be primary as respects any claims, losses or liability arising 
directly or indirectly from CONSULTANT’s operations. 

___ 

Business Automobile Insurance for all automobiles owned, used or maintained by 
CONSULTANT and CONSULTANT’s officers, agents and employees, including 
but not limited to owned, leased, non-owned and hired automobiles, with limits 
of liability which shall not be less than $1,000,000 combined single limit per 
occurrence. 

___ 

Property Insurance covering CONSULTANT'S own business personal property 
and equipment to be used in performance of this Agreement, materials or 
property to be purchased and/or installed on behalf of MTC (if any), debris 
removal, and builders risk for property in the course of construction (if 
applicable).  Coverage shall be written on a "Special Form" ("All Risk") that 
includes theft, but excludes earthquake, with limits at least equal to the 
replacement cost of the property.  Such policy shall contain a Waiver of 
Subrogation in favor of MTC.  If such insurance coverage has a deductible, the 
CONSULTANT shall also be liable for the deductible.   
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By signing below you acknowledge and agree to provide the required certificate of 
insurance providing verification of the minimum insurance requirements listed above 
within five (5) days of MTCs notice to firm that it is the successful proposer. 

Representative Name 
and Title 

 

Name of Authorizing 
Official 

 

Authorized Signature  

Date  
 
 
 
NOTE: If you were unable to check “Yes” for any of the required minimum insurance 
coverages listed above, a request for exception to the appropriate insurance 
requirement(s) must be brought to MTC’s attention no later than the date for protesting 
RFQ provisions.  If such objections are not brought to MTC’s attention consistent with 
the protest provisions of this RFQ, compliance with the insurance requirements will be 
assumed. 
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Appendix E - 
REQUESTS FOR EXCEPTIONS OR MODIFICATIONS 

 
 
RFP 
Section 

Relevant Provision Requested Action 
 

 1.  
 

 
 

 2.   
 

 
 

 3.   
 

 4.   

 5.   
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